RECORDLY

A senior data engineer with AI-assisted delivery and architecture support

Ingestion pipelines from Infor CloudSuite and mill operations into Snowflake. Built for constrained satellite links and kept inside your own environment.

Draft proposal to Milla Kaartinen, Data & AI Development Manager · Recordly Oy · Helsinki

The proposal in one page

Outcome	Reliable, monitored ingestion from Infor CloudSuite and operational sources into Snowflake, ready for reporting in your BI tool
People	**Proposed senior data engineer** (**SnowPro Advanced: Data Engineer**), 3 days a week in Espoo and on your chat tool targeting 1 Dec 2026, subject to confirmation, plus **Proposed AI solution architect** (14 days)
Agents	Recordly **Virtual Data Engineer** (months 4–6) runs 24/7 inside your Snowflake account and takes repetitive pipeline, test and monitoring work
Price	**€115,320 fixed**, 6 × €19,220 per month
Visibility	A monthly capacity and results report for your leadership: pipelines delivered, lead time, incidents avoided

Technical solution: light on the network, inside your perimeter

CHALLENGE FROM YOUR RFP	OUR ANSWER
Satellite links saturated by raw telemetry	Filter and aggregate at the site: only changed records and agreed aggregates are sent, compressed, in incremental batches and scheduled off-peak. Raw high-frequency data stays local unless a use case needs it.
Exposure to foreign jurisdiction	Data stays in your Snowflake account and your cloud region. The VDE runs **inside your Snowflake account**, with no data copied to Recordly systems.
Infor CloudSuite integration	Incremental extraction through supported Infor APIs and data-lake exports, with delta loads and reconciliation counts per run
Reliable reporting	dbt models with automated tests, freshness checks and alerts to your chat tool

How the work is split

WHO	DOES	SAFEGUARD
Senior data engineer	Ingestion architecture, site-side filtering design, dbt conventions, the hard integrations, stakeholder work	Writes the "perfect examples" the agents copy
Virtual Data Engineer	New sources from agreed patterns, tests, failed-job root cause, schema-drift checks, docs	**Pull requests only. A person approves every change.**
Your team	Reviews and owns the code	Everything in Valmet's repositories

Plan: month 1 site and source assessment · months 2–3 first sources live · month 4 VDE deployed and baseline measured · months 5–6 scale to remaining sources and hand over.

Team credentials and price

REQUIRED PROFILE: SENIOR DATA ENGINEER

- **SnowPro Core • SnowPro Advanced: Data Engineer** (required; candidate evidence pending)
- Finnish and English · **60% target from 1 Dec 2026; availability pending**
- **Proposed AI solution architect** (Azure Solutions Architect Expert required), 14 days

PRICE

ITEM	AMOUNT
Proposed senior data engineer, 78 days × €960	€74,880
Proposed AI solution architect, 14 days × €960	€13,440
VDE, 3 months × €9,000	€27,000
Fixed total	**€115,320**

Snowflake AI credits used by the agents are billed on Valmet's account and reported monthly. Draft for review; scope, staffing and commercial terms need owner confirmation.

Staffing basis and confirmation gate

- Planning assumption: six months = 26 weeks, five working days/week, eight hours/day; exact holiday and absence calendar to confirm. Engineer: 3 days/week = 78 days (60%).
- Architect: 8 setup days + 2 review days in each of the 3 VDE months = **14 days**, about 10.8% across 26 weeks. Setup precedes agent use.
- AI DE and AI architect: **EUR 120/h (EUR 960/day)**; analytics engineer: **EUR 125/h (EUR 1,000/day)**. Architect base EUR 115/h plus AI EUR 5/h is a proposed commercial rate, not an approved company minimum.
- Candidate names, CVs, certificates, languages, start dates and availability require written verification before submission. Named profiles in earlier drafts are not evidence.
- Fixed fee covers the stated capacity and prioritised backlog. Validate source effort and VDE offload in discovery; changes outside this boundary need written approval. AI credits, travel and licences are excluded. No additional production throughput is guaranteed.