Two certified lakehouse engineers in your team from 1 December, with lineage you can read


Recordly proposal | Data Lakehouse & Analytics Engineering Staff Augmentation

Two senior engineers for 6 months, €96,000 fixed, extendable to 12 months at the same rate

- **Capacity:** 2 full-time Azure Databricks / SAP data engineers embedded in your Enterprise Data & Advanced Analytics team
- **Start:** 1 December 2026, both planned from that date, confirmed in writing at signature; interviews at your convenience
- **Working mode:** your backlog, your standards, your repos; daily collaboration in your chat tool, no extra vendor layer
- **Plain lineage, no stock graphics:** every pipeline we touch is documented as source table → Bronze → Silver → Gold → BI dataset (Unity Catalog lineage if enabled, otherwise a lineage page in your repo)
- **Low friction:** one named contact, monthly 1-page report, no steering ceremonies
- **Price:** €8,000 per engineer-month; 2 × 6 = **€96,000**; months 7-12 optional at the same rate

Our engineers work inside your lakehouse as it is: lineage from SAP to report, no stock graphics

- We plug into your existing Azure Databricks setup, repos and conventions; we add no tools of our own.
- Every pipeline we touch has a plain end-to-end lineage, and that lineage is what we show in reviews. Scope follows your backlog; we add no side projects.



> Team works in your chat tool and your sprint board · code reviewed by your leads · nothing outside your tenant

Inside Databricks, lineage comes from Unity Catalog if enabled. SAP-to-Bronze and Gold-to-BI links are documented by us and checked in your review. No decorative visuals.

Productive in week 2: onboarding and transition plan

- Knowledge transfer throughout: a pairing session with your engineers every sprint, not only at the end

WHEN	STEP
Week 0	Interviews, access requests, security onboarding prepared before start
Week 0-1	Confirm Unity Catalog status, SAP extraction method, BI tool and CI/CD; list tables in scope; lineage baseline for the first pipeline
Week 1	Pair with your engineering leads, read the lakehouse standards, first small ticket merged
Weeks 2-24	Full backlog delivery; sprint ceremonies per your team rhythm
Month 5	Transition review: extend, scale up/down, or hand over
Final 4 weeks	Your engineers lead, ours support; each pipeline's lineage page, runbook and job template handed over

Proposed named engineers, planned from 1 December 2026, certificates verifiable before signing

- Certificates verifiable via Credly / Microsoft Learn on request; both engineers available for your interview rounds

NAME	ROLE	ALLOCATION	CERTIFICATIONS	EXPERIENCE
Teemu Hakala	Senior data engineer, SAP → Databricks	100%	Databricks Data Engineer Professional, SAP Certified Associate, Azure Data Engineer Associate	9 yrs, manufacturing + supply chain
Noora Lindqvist	Senior analytics engineer	100%	Databricks Data Engineer Associate, Azure Data Engineer Associate, your BI tool Data Analyst Associate	7 yrs, lakehouse + BI
Antti Koskinen	Engagement lead (no extra cost)	as needed	Azure Solutions Architect Expert	Escalation + replacement guarantee

€96,000 fixed for 6 months, on your terms, with scaling options

- **Terms:** your standard terms accepted without deviations; monthly invoicing, 30 days net
- **Replacement:** you may request a replacement at any time; equal seniority within 10 working days, overlap at our cost
- **Assumptions:** remote-first with on-site days in Helsinki as needed; access to your Azure tenant and repos from week 1
- You may recruit our consultants after 12 months, with no fee
- One written page per month, decisions logged; no steering ceremonies

ITEM	PRICE
2 engineers × 6 months (€8,000 / engineer-month)	€96,000
Optional months 7-12, per engineer-month	€8,000
Additional engineer if scaling up	€8,000 / month
Total, initial 6 months	**€96,000** (VAT 0%)