RECORDLY

An independent, evidence-based assessment of your analytics architecture

Technical debt, model deployment and target-state patterns, with your existing licences used first. €19,200 fixed. Finnish and Swedish deliverables. No contractual deviations.

Proposal to Matias Lehtoranta, Development Manager, Data & Analytics · Recordly Oy · Helsinki

Organizational background and aims

What we read in your brief, and what the assessment does about it

WHAT YOU TOLD US	WHAT THE ASSESSMENT DOES
State-owned gaming operator: **compliance, governance and high-throughput data** come first	Compliance lens on every finding: access control, audit trail, lineage, player-data handling. **Read-only access; no player-level data leaves your environment.**
"**Substantial untapped capacity** across existing multi-year software commitments"	**Licence-utilisation baseline first**: entitlement vs. actual use per commitment. Recommend existing capability before anything new. **No new tools by default.**
Cloud data platform + **in-house AI platform** + BI tool + ERP	We assess how they fit together and how models reach production. **No new AI features**; this is an assessment, not a build.
Earlier rollout: **sloppy Swedish translations** drew player complaints	Every deliverable in **Finnish and Swedish**; Swedish reviewed by a native speaker before it reaches you. One FI/SV/EN term glossary agreed in week 1.
You trust logs and **proof, not promises**	Each finding is a card with **evidence, source, impact and confidence**. No finding without evidence.

Technical methodology and deliverables

Four lenses, one rule: every finding carries its evidence

CLOUD DATA PLATFORM	→ IN-HOUSE AI PLATFORM	→ BI TOOL	→ ERP
D1 map · D2 debt · D4 load and lag	D3: train → approve → deploy → monitor	D1 usage logs	D1 interfaces

#	DELIVERABLE (FINNISH + SWEDISH)	HOW WE BUILD IT, AND THE EVIDENCE BEHIND IT
D1	**Current-state map and licence-utilisation baseline**	Map from configs and metadata; entitlement vs. usage per commitment from admin and usage logs
D2	**Technical-debt register, ranked**	Pipelines and models ranked by failure rate, manual steps, duplicated logic; counts from task logs
D3	**Model deployment workflow review**	Lead time to production from deployment history; manual hand-offs, rollback and monitoring checked
D4	**Target-state patterns (2–3 options)**	Written for the platforms found. Scored on compliance, throughput (peak load, batch/stream lag; streaming only where it pays), cost per tier, effort, licence reuse; **existing capacity first**
D5	**Roadmap and decision memo**	Effort in days and owners; one page for management. Changes proposed, never applied; each cut-over needs your approval

> **Finding card (sample brought to the interview):** Finding · Evidence (log extract, count, date) · Impact · Effort · Confidence · Compliance note.

Implementation plan and timeline

8 weeks, 20 person-days, about 2 hours a week from your team

PHASE	WEEKS	PERSON-DAYS	OUTPUT
1 · Baseline	1–3	6	Read-only access in week 1; D1 draft; licence utilisation measured
2 · Debt and deployment	3–5	7	D2 and D3. **Checkpoint, week 4:** target ≥80% of commitments with usage data and ≥10 log-evidenced debt items, confirmed with you after week 1; otherwise re-scope before phase 3
3 · Target state	5–7	5	D4 options scored with your team
4 · Roadmap and read-out	7–8	2	D5, native Swedish review, final read-out

- **Honest unknown:** which platform vendors and licence terms sit behind "cloud data platform" and "in-house AI platform" is not in the brief. A vendor-neutral access checklist in week 1 settles it.
- **Interview (2 hours):** we walk one finding card end to end, the method and the team answer your questions.

Proposed team credentials and availability

	LEAD DATA ARCHITECT	SENIOR DATA ENGINEER (MLOPS)
Required certifications	Microsoft Certified: Azure Solutions Architect Expert · Databricks Certified Data Engineer Professional · SnowPro Core	Microsoft Certified: Azure Data Engineer Associate · Google Cloud Professional Data Engineer · Databricks Certified Machine Learning Professional
Required languages	Finnish required, English	Finnish required, Swedish proficiency required, English
Days	12	8
Availability	**Target at signature; evidence pending**	**Target at signature; evidence pending**

Two people who do the work themselves. Recordly sells no licences and takes no vendor commissions. Any replacement is of equal seniority and agreed with you first.

Detailed pricing and contract deviations

Fixed total: €19,200 (excl. VAT)

ROLE	PERSON-DAYS	DAY RATE (8 H)
Lead Data Architect	12	€960
Senior Data Engineer (MLOps)	8	€960
Total	**20 days**	**20 × €960 = €19,200**

- **Invoicing:** half at the week-4 checkpoint, half on final acceptance of D5; 21 days net
- **Fixed price:** effort above plan is Recordly's risk. Travel in Helsinki included.
- **Licences:** none. Everything runs on your existing environment.
- **Deliverables** are Veikkaus' property, in Finnish and Swedish

CONTRACT DEVIATIONS

None. We accept Veikkaus' standard terms as they are.

Staffing review / Rauno: role profiles are requirements, not verified people. Confirm CVs, certificates, languages and actual availability before submission. One day = 8 hours; DE minimum EUR 115/h, DA EUR 125/h, AI expertise adds EUR 5/h for the relevant specialist. Architect base EUR 115/h is proposed for owner confirmation, not a user-supplied minimum. At most two architects. Validate fixed scope and risk allowance before commitment.

The two assessment profiles require AI-platform / MLOps expertise: 20 days at EUR 120/h, including the EUR 5/h premium. This adds no new AI feature to the scope.