Outokumpu Oyj

Tech & architecture slides for the Outokumpu deck

Two slides for deck-writer to insert after the answer-first slide

Our engineers work inside your lakehouse as it is: lineage from SAP to report, no stock graphics

- We plug into your existing Azure Databricks setup, repos and conventions; we add no tools of our own.
- Every pipeline we touch is visible end to end in Unity Catalog lineage, and that lineage is what we show in reviews.



Team works in your chat tool and your sprint board · code reviewed by your leads · nothing outside your tenant

Productive in week 2, fully handed over at the end

When	Technical onboarding and transition	Evidence you see
Week 1	Access, repo, Unity Catalog, coding standards; pair with one of your engineers on a live ticket	First merged pull request
Weeks 2–4	Own backlog items end to end on the SAP → gold flow	Lineage view per delivered table
Monthly	Short written update: delivered tables, data-quality results, open risks	No standing status meetings
Last 4 weeks	Runbooks in repo, recorded walkthroughs, your engineer leads, we review	Your team runs every delivered pipeline unaided

Certifications on the proposed engineers: Databricks Certified Data Engineer Professional; Microsoft Azure (AZ-305 / DP-series). Technical unknowns: access lead times, SAP extraction throughput, backlog readiness. A 12-month extension keeps the same people and the same patterns.