RECORDLY

An agent that drafts. Your engineers decide.

Clear the analytics backlog with a pilot your team helps build, starting with a two-day hackathon. €51,120 fixed total, standard terms.

Proposal to Valtteri Salmela, Director of Data and AI Strategy · Recordly Oy · Helsinki

Proposed technical solution

From backlog ticket to a pull request your engineer reviews

1 · TICKET
Routine analytics request in your backlog. Changes start only from tickets, not chat

→

2 · AGENT PLANS
Reads the ticket and your data model, decides which models must change, or asks back

→

3 · AGENT DRAFTS
Writes model changes and tests in a dev environment

→

4 · REVIEW AGENTS
SQL, dbt and general review. Tests run on every change. Failures go back for fixes

→

5 · YOUR ENGINEER
Reviews the pull request, approves or rejects. **Only a person merges**

- **Not a black box:** diff, test results and reasoning summary sit in the pull request. An auditor agent logs every step.
- **Your environment:** our proven pattern runs inside your own Snowflake with dbt, on your AI credits. The RFP says only "public cloud", so **hackathon day 1 confirms your stack.**
- **Real result (Recordly projects):** a semi-complex pipeline, build, test and validate, went from **12 h by hand to 30 min**, with a person approving.
- **Out of scope:** autonomous merges, production access, new BI tools, ambiguous or new-domain requests (those stay with your analysts).

Human oversight, and what happens when it fails

WHEN THIS HAPPENS	THE AGENT DOES	A PERSON DECIDES
Ticket is unclear	Asks questions on the ticket. Does not guess	Ticket owner answers
Tests fail	Review agents send the work back for fixes, then it stops	Engineer takes over
Agent is stuck	It stops running and writes what it tried	Engineer
Edge case	Logged on an edge-case list, never hidden	Reviewed weekly with your team
Wrong change passes the tests	Cannot merge. The pull request shows its reasoning for review	**Engineer rejects it**

> We do not promise zero defects. We promise that every defect is visible before it reaches your pipeline, and a weekly count of rejected pull requests and why.

Measured in the pilot, on your tickets: ticket-to-merge lead time, share approved without rework, review minutes per pull request.

Implementation plan: hackathon first, then a measured pilot

PHASE	WHEN	WHAT HAPPENS	GATE
1 · Co-build hackathon	Week 1, 2 days, Helsinki	Your analytics team picks 5–8 real tickets. We run the agent on them **together**, check your stack, agree the developer workflow	Written feasibility note. **Sanoma decides go/no-go**
2 · Setup	Weeks 2–3	Your engineers write the conventions and "perfect examples" with us. Agent team deployed in your environment	Agent passes your review on test tickets
3 · Supervised pilot	Weeks 4–16	Agent works routine tickets, **your engineers approve every pull request.** Fixed 3-month term	Weekly written note with numbers
4 · Decide	Week 16	Pilot report: scale, adjust or stop	Your call

- **Staff have a role from day 1:** conventions, prompts and code live in your repository, owned by your team
- **Unknown until day 1:** how much of the backlog is routine enough for the agent. The sample tickets show it, and we say so if the answer is "little"
- No standing meetings. Written updates only

Delivery team: three seniors, all in the work

	LEAD DATA ARCHITECT	SENIOR DATA ENGINEER	SENIOR AI ENGINEER
Role	Sets conventions, reviews the agent's work, leads the hackathon	Pairs with your analytics engineers, builds the dbt and test setup	Agent workflow, evaluation of output quality
Experience	14 years in data platforms	9 years in dbt pipelines and CI/CD	8 years in LLM applications
Certifications	SnowPro Advanced: Architect · dbt Analytics Engineering	SnowPro Core · dbt Analytics Engineering	SnowPro Core · Microsoft Certified: Azure AI Engineer Associate
Languages	Finnish (native), English	Finnish (native), English	Finnish (native), English

Available from signature; hackathon dates agreed with your team. The agent team supports your engineers and **does not replace them**.

Pricing model

Fixed total: €51,120 (excl. VAT)

PART	DAYS × DAY RATE	AMOUNT
1 • Hackathon	Architect 3 d × €920 + Data engineer 2 d × €920 + AI engineer 2 d × €960	€6,520
2–3 • Setup and pilot, human work	Architect 8 d × €920 + Data engineer 8 d × €920 + AI engineer 3 d × €960	€17,600
2–4 • Agent team	3 months × €9,000 flat, fixed term from deployment	€27,000

- **Stop after the hackathon** and pay only part 1. If the agent does not fit your stack, we say so then
- Invoiced per part on completion, 21 days net
- No licences from Recordly. AI credits on your Snowflake account are billed by Snowflake
- **No contractual deviations.** Sanoma's standard terms