RECORDLY

An independent, evidence-based assessment of your analytics architecture

Technical debt, model deployment and target-state patterns, with your existing licences used first. €18,400 fixed. Finnish and Swedish deliverables. No contractual deviations.

Proposal to Matias Lehtoranta, Development Manager, Data & Analytics · Recordly Oy · Helsinki

Organizational background and aims

What we read in your brief, and what the assessment does about it

WHAT YOU TOLD US	WHAT THE ASSESSMENT DOES
State-owned gaming operator: **compliance, governance and high-throughput data** come first	Compliance lens on every finding: access control, audit trail, lineage, player-data handling. **Read-only access; no player-level data leaves your environment.**
"**Substantial untapped capacity** across existing multi-year software commitments"	**Licence-utilisation baseline first**: entitlement vs. actual use per commitment. Recommend existing capability before anything new. **No new tools by default.**
Cloud data platform + **in-house AI platform** + BI tool + ERP	We assess how they fit together and how models reach production. **No new AI features**; this is an assessment, not a build.
Earlier rollout: **sloppy Swedish translations** drew player complaints	Every deliverable in **Finnish and Swedish**; Swedish reviewed by a native speaker before it reaches you. One FI/SV/EN term glossary agreed in week 1.
You trust logs and **proof, not promises**	Each finding is a card with **evidence, source, impact and confidence**. No finding without evidence.

Technical methodology and deliverables

Four lenses, one rule: every finding carries its evidence

#	DELIVERABLE (FINNISH + SWEDISH)	HOW WE BUILD IT, AND THE EVIDENCE BEHIND IT
D1	**Current-state map and licence-utilisation baseline**	Architecture map from configs and metadata; entitlement vs. usage per multi-year commitment from admin and usage logs
D2	**Technical-debt register, ranked**	Pipeline and model inventory scanned for failure rate, manual steps, duplicated logic, undocumented jobs; each item with counts from task logs
D3	**Model deployment workflow review**	Lead time from trained model to production measured from deployment history; every manual hand-off and approval step listed
D4	**Target-state patterns (2–3 options)**	Each scored on compliance, throughput, effort and licence reuse; recommendation **uses existing capacity first**
D5	**Roadmap and decision memo**	Sequenced, with effort in days and owners; one page for management

> **Finding card (sample brought to the interview):** Finding · Evidence (log extract, count, date) · Impact · Effort · Confidence high / medium / low · Compliance note.

Implementation plan and timeline

8 weeks, 20 person-days, about 2 hours a week from your team

PHASE	WEEKS	PERSON-DAYS	OUTPUT
1 • Baseline	1–3	6	Read-only access in week 1; D1 draft; licence utilisation measured
2 • Debt and deployment	3–5	7	D2 and D3. **Checkpoint, week 4:** findings and evidence quality reviewed with you
3 • Target state	5–7	5	D4 options scored with your team
4 • Roadmap and read-out	7–8	2	D5, native Swedish review, final read-out

- **Honest unknown:** which platform vendors and licence terms sit behind "cloud data platform" and "in-house AI platform" is not in the brief. Week 1 access checklist settles it; if logs are thinner than expected, the week-4 checkpoint says so and we agree scope before continuing.
- **Interview (2 hours):** we walk one finding card end to end, the method and the team answer your questions.

Proposed team credentials and availability

	LEAD DATA ARCHITECT	SENIOR DATA ENGINEER (MLOPS)
Experience	14 years; analytics platforms, governance in regulated sectors	9 years; model deployment pipelines, CI/CD, data quality
Certifications	Microsoft Certified: Azure Solutions Architect Expert · Databricks Certified Data Engineer Professional · SnowPro Core	Microsoft Certified: Azure Data Engineer Associate · Google Cloud Professional Data Engineer · Databricks Certified Machine Learning Professional
Languages	Finnish (native), English	Finnish (native), Swedish (native-level), English
Days	12	8
Availability	**From contract signature, confirmed**	**From contract signature, confirmed**

Two people who do the work themselves. Recordly sells no licences and takes no vendor commissions. Any replacement is of equal seniority and agreed with you first.

Detailed pricing and contract deviations

Fixed total: €18,400 (excl. VAT)

ROLE	PERSON-DAYS	DAY RATE (8 H)
Lead Data Architect	12	€920
Senior Data Engineer (MLOps)	8	€920
Total	**20 days**	**20 × €920 = €18,400**

- **Invoicing:** half at the week-4 checkpoint, half on final acceptance of D5; 21 days net
- **Fixed price:** effort above plan is Recordly's risk. Travel in Helsinki included.
- **Licences:** none. Everything runs on your existing environment.
- **Deliverables** are Veikkaus' property, in Finnish and Swedish

CONTRACT DEVIATIONS

None. We accept Veikkaus' standard terms as they are.