Savings Banks Group

Delivery input: FinOps cleanup

Delivery angle, for merging into the buyer deck

A bilingual team with banking and FinOps experience, available from 1 December

- All workshops and deliverables in Finnish and Swedish for member banks in both language areas
- Replacement only with your approval: equal seniority, 2-week overlap at our cost

Name	Role	Allocation	Certifications	Languages	Available
Johanna Berg	FinOps lead, 9 years in Nordic retail banking	80%	FinOps Certified Practitioner; SnowPro Core	Finnish, Swedish, English	1 Dec 2026 (planned; confirmed in writing at signature)
Markus Ek	Data engineer, Snowflake on Azure, Temenos feeds	60%	SnowPro Core; Azure DE Associate	Swedish, Finnish, English	1 Dec 2026 (planned; confirmed in writing at signature)
Kaisa Virta	Regulatory and DORA advisor	10%	CISA	Finnish, Swedish, English	1 Dec 2026

Delivery run the way your regulators expect: DORA terms built in, three priced phases

- **DORA ICT third-party terms accepted:** audit and access rights, register-of-information data, exit plan, no subcontracting without approval, EU-only processing
- Process first: every change through your change board, written decision log, monthly steering

Phase	Content	Gate
Definition (4 weeks)	Cost baseline per member bank, tagging model, policy for non-European AI toolchains	Your architecture board approves
Delivery (12 weeks)	Guardrails, budgets and alerts, pipeline cleanup, Power BI cost reporting	Savings measured against baseline
Ongoing (monthly)	Monthly cost review and anomaly follow-up	Cancel with 1 month notice

Effort basis: definition 25 person-days, delivery 70, ongoing 3 per month.