RECORDLY

An independent, evidence-based assessment of your analytics architecture

Technical debt, model deployment and target-state patterns, with your existing licences used first. €19,200 fixed. Finnish and Swedish deliverables. No contractual deviations.

Proposal to Matias Lehtoranta, Development Manager, Data & Analytics · Recordly Oy · Helsinki

Organizational background and aims

What we read in your brief, and what the assessment does about it

WHAT YOU TOLD US	WHAT THE ASSESSMENT DOES
State-owned gaming operator: **compliance, governance and high-throughput data** come first	Compliance lens on every finding: access control, audit trail, lineage, player-data handling. **Named read-only accounts issued by Veikkaus; we work with metadata and counts, no player-level data leaves your environment;** working notes deleted at close.
"**Substantial untapped capacity** across existing multi-year software commitments"	**Licence-utilisation baseline first**: entitlement vs. actual use per commitment. Recommend existing capability before anything new. **No new tools by default.**
Cloud data platform + **in-house AI platform** + BI tool + ERP	We assess how they fit together and how models reach production. **No new AI features**; this is an assessment, not a build.
Earlier rollout: **sloppy Swedish translations** drew player complaints	Every deliverable in **Finnish and Swedish**; Swedish reviewed by a native speaker before it reaches you. One FI/SV/EN term glossary agreed in week 1.
You trust logs and **proof, not promises**	Each finding is a card with **evidence, source, impact and confidence**. No finding without evidence; where logs are missing, the card says "evidence requested".

Technical methodology and deliverables

We read evidence at every layer of your stack, in your brief's own labels. Vendor-neutral: products confirmed in week 1.

SOURCES
Operational source systems · ERP system (feeds and receives)

→

CLOUD DATA PLATFORM
Operational metrics, player reporting pipelines
D2 debt · **D1/D4** volumes, job durations, peak load

→

IN-HOUSE AI PLATFORM
Train → register → approve → deploy → monitor
D3 lead time and hand-offs per step

→

BI TOOL · ERP
D1 usage logs, interfaces

EVERY LAYER: D1 entitlement vs. use per commitment · access control, audit trail, lineage, player-data handling checked per finding · a scope map, not your confirmed architecture

#	DELIVERABLE (FINNISH + SWEDISH)	EVIDENCE AND CHECKS
D1	**Current-state map, licence-utilisation baseline**	Entitlement vs. use, volumes, job durations, from the admin and task logs you have; gaps listed in week 1
D2	**Technical-debt register, ranked**	Failure rate, manual steps, duplicated logic, lineage gaps; counts from task logs
D3	**Model deployment review**	Lead time per step, manual hand-offs, rollback, monitoring; AI Act lens: model inventory, risk class, human oversight (we assess, not certify)
D4	**Target-state options, scored**	A keep and repair · B reuse first · C re-platform pattern. Weights: compliance 25 (also pass/fail), existing capacity 25, deployment 20, throughput 20, effort 10
D5	**Roadmap and decision memo**	Owners, days, a go/stop gate per step; changes proposed, never applied

Implementation plan and timeline

8 weeks, 20 person-days, about 2 hours a week from your team

PHASE	WEEKS	PERSON-DAYS	OUTPUT AND GATE
1 • Baseline	1–3	6	**Gate, week 1:** named read-only accounts, access list and NDA signed. If approval is late, your admins export the logs and the plan moves by the delay. D1 draft
2 • Debt and deployment	3–5	7	D2 and D3. **Checkpoint, week 4:** target ≥80% of commitments with usage data and ≥10 log-evidenced debt items, confirmed with you after week 1; scoring anchors agreed. Otherwise re-scope before phase 3
3 • Target state	5–7	5	D4 scored with your team. **Compliance gate:** an option that fails is not recommended, whatever its score
4 • Roadmap and read-out	7–8	2	D5, native Swedish review, final read-out

- **Honest unknowns:** the products and licence terms behind "cloud data platform" and "in-house AI platform" (week-1 checklist); whether usage logs can be exported (gaps shown on D1 cards); under 6 months of deployment history means lead time is shown as a range; throughput is scored against measured load, with no real-time promise.
- **Interview (2 hours):** we walk one finding card end to end, the method and the team answer your questions.

Proposed team credentials and availability

	LEAD DATA ARCHITECT	SENIOR DATA ENGINEER (MLOPS)
Required certifications	Microsoft Certified: Azure Solutions Architect Expert · Databricks Certified Data Engineer Professional · SnowPro Core	Microsoft Certified: Azure Data Engineer Associate · Google Cloud Professional Data Engineer · Databricks Certified Machine Learning Professional
Required languages	Finnish required, English	Finnish required, Swedish proficiency required, English
Days	12	8
Availability	**Target at signature; evidence pending**	**Target at signature; evidence pending**

Two people who do the work themselves. Recordly sells no licences and takes no vendor commissions. Any replacement is of equal seniority and agreed with you first.

Detailed pricing and contract deviations

Fixed total: €19,200 (excl. VAT)

ROLE	PERSON-DAYS	DAY RATE (8 H)
Lead Data Architect	12	€960
Senior Data Engineer (MLOps)	8	€960
Total	**20 days**	**20 × €960 = €19,200**

- **Invoicing:** half at the week-4 checkpoint, half on final acceptance of D5; 21 days net
- **Fixed price:** effort above plan is Recordly's risk. Travel in Helsinki included.
- **Licences:** none. Everything runs on your existing environment.
- **Deliverables** are Veikkaus' property, in Finnish and Swedish

CONTRACT DEVIATIONS

None. We accept Veikkaus' standard terms as they are.

Staffing review / Rauno: role profiles are requirements, not verified people. Confirm CVs, certificates, languages and actual availability before submission. One day = 8 hours; DE minimum EUR 115/h, DA EUR 125/h, AI expertise adds EUR 5/h for the relevant specialist. Architect base EUR 115/h is proposed for owner confirmation, not a user-supplied minimum. At most two architects. Validate fixed scope and risk allowance before commitment.

The two assessment profiles require AI-platform / MLOps expertise: 20 days at EUR 120/h, including the EUR 5/h premium. This adds no new AI feature to the scope.