RECORDLY

Find where delivery really stalls: handoffs first, tools second

An org-wide assessment of your bottlenecks, pipelines and toolchain, run at your Espoo whiteboards. 4 weeks, €20,240 fixed, excl. VAT. No contractual deviations.

Proposal to Kari Holmberg, VP of Data & Analytics · Recordly Oy · Helsinki

Recommended solution: measure the friction, then rank the fixes

Your own reviews say handoffs, sign-offs and routines cause most of the friction. So we measure those first.

STEP	WHAT WE DO	EVIDENCE
1 • Map	One handoff map per squad: every handoff and sign-off from request to production	Squad sessions at the whiteboard, ticket and PR history
2 • Measure	Wait time vs work time per stage. Pipeline failures, reruns, manual steps. Duplicate cardholder profiles baseline.	Snowflake usage history, AWS job logs, Looker usage
3 • Rank	Each bottleneck scored on days lost per month and effort to fix	Findings with a number each
4 • Recommend	Ownership split across squads, templated infrastructure, sign-off stages cut or automated	Roadmap with owners

Out of scope: building, new tools, the card-issuing platform internals. We assess how data leaves it.

What we read between the lines

YOUR SIGNAL	HOW THE ASSESSMENT ANSWERS IT
Handoffs, sign-offs and routines cause the bulk of friction	Process is the lead lens, not an add-on. Every sign-off stage gets a wait time.
Teams **with platform background avoided the learning curve**	We do not claim card-issuing platform experience. Two sessions in week 1 with your platform experts; they stay our reference for anything on that side.
Duplicate profiles, mismatched IDs hurt earlier	Identity layer is the first pipeline we measure: duplicate rate, ID mismatches, where they enter.
Single central squad is a bottleneck	Recommendations assume ownership split across squads, with data contracts and codeowners.
Fragile, handcrafted pipelines	We check what deploys from repeatable Terraform and CI/CD, and what does not.
No bureaucracy	No steering committee, no review rounds from us. One written finding per squad; you decide.

Delivery team: two builders on site, certified on your stack

	LEAD DATA ARCHITECT	SENIOR DATA ENGINEER (SNOWFLAKE)
Experience	14 years; data platform architecture, high-volume event data	9 years; Snowflake pipelines, CI/CD, infrastructure as code
Certifications	SnowPro Advanced: Architect · AWS Certified Solutions Architect - Professional	SnowPro Core · AWS Certified Data Engineer - Associate · HashiCorp Certified: Terraform Associate
Days	12	10
Languages	Finnish (native), English	Finnish (native), English
Availability	**From contract signature, confirmed**	**From contract signature, confirmed**

On site in Espoo three days a week in weeks 1 to 3. Your platform experts and one contact per squad give us the context. Replacement of either consultant on request, equal seniority.

Implementation roadmap: 4 weeks, 22 person-days

WEEK	WORK	OUTPUT
1	Kick-off in Espoo. Platform expert sessions. Handoff mapping with every squad. Read access requested day 1.	Handoff maps
2	Measurements from logs and history. Duplicate baseline.	**Quick wins list:** fixes needing no new tool
3	Ranking, options for ownership split and sign-off changes, checked with squads	Ranked bottlenecks
4	Roadmap with owners, effort in days and expected days saved	Written findings and read-out

> **Honest unknowns:** which logs exist (settled in week 1; where none exist we estimate from interviews and mark confidence low). Number of squads: plan assumes up to six. More squads or access delays change days and price only by agreement.

Option after the assessment, not in this price: if the findings confirm backlog in simple pipeline work and reviews, our Snowflake-native Virtual Data Engineer can take that work inside your account, every change approved by your people. Benchmark: a semi-complex pipeline build, test and validation went from 12 hours to 30 minutes.

Pricing model

Fixed total: €20,240 (excl. VAT)

ROLE	PERSON-DAYS	DAY RATE (8 H)
Lead Data Architect	12	€920
Senior Data Engineer (Snowflake)	10	€920
Total	**22 days**	**22 × €920 = €20,240**

- **Invoicing:** one invoice on delivery of the written findings; payment on your standard terms
- **Fixed price:** effort above plan is Recordly's risk. Travel to Espoo included.
- **Licences:** none. Read access to your existing tools only.
- **Contract:** Enfuce's standard terms as they are. **No contractual deviations.**