RECORDLY

Trusted financial and margin reporting, as live as the data allows

Reconcile D365 and the lakehouse first, then report. 21 person-days, €19,320 total excl. VAT, standard terms, no deviations.

Proposal to Leena Vainio, Head of Data and Analytics · Recordly Oy · Helsinki

Compliance response: Yes, Yes but not included, Yes if

Your requirement list was not attached, so we answered the 10 we expect from the RFP. Tell us any we missed.

REQUIREMENT	ANSWER	HOW
Reports built on your D365 F&SC + Databricks + Power BI	**Yes**	No new platform, no new licences
Ledger duplicates between D365 and lakehouse removed before reporting	**Yes**	Phase 0, with a gate
Every figure traceable to a ledger entry	**Yes**	Lineage in Unity Catalog, finance data product with named owner
Real-time access to all underlying data	**Yes if**	Streaming (seconds to minutes) for operational monitoring data; reconciled batch for finance close. A "no batch ever" ledger would cost always-on compute and break reconciliation
Margin reports available intraday	**Yes if**	Incremental refresh from D365 change feed; latency table on slide 3
Data quality checks and alerts	**Yes**	Automated tests on every load, alerts to your channel
Human sign-off on published figures	**Yes**	Finance owner approves each release
Finnish documentation and runbooks	**Yes**	All material in Finnish
D365 configuration changes	**Yes but not included**	We read from D365 only
Gen AI / forecasting features	**Yes but not included**	Not requested, not priced

Technical solution: where "real time" holds and where it stops

DATA	PATH	TYPICAL LATENCY	WHY
Operational monitoring	Structured Streaming into Delta	seconds to minutes	Needs freshness
D365 ledger and margin	Incremental change capture, reconciled	minutes to hourly	Duplicates must be resolved before a number is shown
Finance close	Reconciled batch, then locked	daily	A closed period must not move

- Finance data product in your data-mesh: owner, quality tests, lineage
- Power BI reads the reconciled layer only
- Run-cost guard: compute budget agreed in Phase 0, alert at 80%, auto-stop on idle clusters

> Unknown: how many duplicate ledger entries exist. Phase 0 counts them in week 1; the gate decides scope.

Rollout plan: no report before the baseline is verified

PHASE	DAYS	WORK	GATE
0 Reconcile	7	Match D365 and lakehouse ledger records, remove duplicates, sign-off report	Finance accepts baseline. No reporting starts before.
1 Report	10	Margin and financial reports in Power BI, latency tiers, data tests	Finance reconciles 3 sample periods to ledger
2 Own it	4	Finnish runbooks, run-cost review, handover	Your engineers run it

Your engineers pair with us from week 1. Written status every two weeks.

Delivery team: two seniors, available from contract signature

	SENIOR DATA ARCHITECT	SENIOR DATA ENGINEER
Experience	12 years, lakehouse and data-mesh design, finance data	9 years, Databricks pipelines, reconciliation, Power BI
Certifications	Databricks Data Engineer Professional · Azure Solutions Architect Expert	Databricks Data Engineer Associate · Azure Data Engineer Associate · PL-300 Power BI Data Analyst
Languages	Finnish (native), English	Finnish (native), English
Availability	From contract signature	From contract signature

You may replace either person at any time; replacement of equal seniority, overlap at our cost.

Price and total cost of ownership

ROLE	DAYS	DAY RATE	AMOUNT
Senior Data Engineer	15	€920	€13,800
Senior Data Architect	6	€920	€5,520
Total, fixed, excl. VAT	**21**		**€19,320**

- **Run cost after handover:** Databricks compute on your account, capped and alerted as set in Phase 0. No Recordly licence, no new tool.
- **Invoicing:** 50% at Phase 0 gate, 50% at handover. Prices firm for 9 months.
- **Contract:** your standard agreement as is. **No contractual deviations.**
- Hours above plan are Recordly's risk.