RECORDLY

Executive reporting that finance trusts: start small, prove it, then decide

A two-week data assessment on your real quote, contract and machine feeds, then a first executive dashboard. €20,800 fixed total, excl. VAT. Standard terms.

Proposal to Sanni Holopainen, Head of Data and Digital Development · Recordly Oy · Helsinki

The proposal in one page

Outcome	Monthly executive reporting from one automated, reconciled source, replacing the manual Excel spreadsheets
Approach	**Phase 0:** 2-week assessment of your feeds. **Gate:** you decide. **Phase 1:** first executive dashboard in 4 weeks. Nothing else is committed.
Team	Two senior consultants plus an architect for 2 days. No crew, no project office.
Built on	Your Dynamics 365, existing cloud data setup and BI tool. **No new platforms, no new licences.**
Ownership	Code, models and Finnish documentation live in your repositories from day one
Total price	**€20,800 fixed** (22 person-days), excl. VAT. You can stop at the gate and pay for Phase 0 only.
Contract	Your standard terms. No contractual deviations.

Recommended solution: one reconciled source for executive KPIs

STEP	WHAT HAPPENS	CHECK
1 • Map the feeds	One quote/contract feed and one machine/ledger feed for a single agreed reporting unit are mapped field by field	Every field has a source, owner and definition
2 • Align definitions	Machine metrics and group-ledger definitions agreed with Finance in a one-page glossary	Finance signs off each definition
3 • Reconcile automatically	Machine production and delivery figures matched to ledger postings on every load	Differences flagged by order and machine, so controllers see them **before month-end close**
4 • Executive dashboard	3 agreed KPIs in your BI tool, each drillable down to the ledger entry	KPI list confirmed in week 1

Out of scope: sales reporting, additional sites/feeds and KPI expansion, new tools, AI features, replacing Dynamics 365.

Rollout plan: assess first, commit later

PHASE	WHEN	WHAT	GATE OR RESULT
0 · Assessment	Weeks 1–2	Profile the quote, contract and machine feeds on real data; map gaps; draft glossary	**Go / no-go.** Written findings: what is clean, what is a mess, what it costs to fix
1 · Executive dashboard	Weeks 3–6	Build steps 3 and 4 on the feeds that passed; pair with your people	First executive dashboard replaces one monthly Excel report
Later	After week 6	Sales-function reporting, scoped and priced separately **only if you want it**	Not part of this price

> **Honest unknown:** the state of the quote and contract feeds. We can't know it before Phase 0. If they are worse than expected, we tell you at the gate and propose a smaller scope instead of building on sand.

Delivery team: small, and built so you need us less

ROLE	REQUIRED EXPERTISE	REQUIRED CERTIFICATES	DAYS
Senior Data Engineer (lead)	ERP and machine-data integration	Microsoft Certified: Azure Data Engineer Associate	13
Senior Data Analyst	executive BI and finance reporting	Microsoft Certified: Power BI Data Analyst Associate	7
Data Architect	data models and reconciliation design	Microsoft Certified: Azure Solutions Architect Expert	2

Finnish-language delivery is required; candidate language skills and start dates remain to be verified. Certifications match Microsoft cloud; we confirm your cloud in Phase 0.

Enablement, not dependency: your person joins the work from week 1 (pairing, code reviews). Everything is documented in Finnish and sits in your repositories. A future Ponsse hire can take over without us. You may recruit our consultants after 12 months without a fee.

Price and terms

ROLE	PERSON-DAYS	DAY RATE (8 H)	TOTAL
Senior Data Engineer	13	€920	€11,960
Senior Data Analyst	7	€1,000	€7,000
Data Architect	2	€920	€1,840
Fixed total, excl. VAT	**22**		**€20,800**

- **Fixed price:** hours above plan are Recordly's risk, not yours
- **Invoicing:** Phase 0 EUR 6,600 on assessment acceptance; Phase 1 EUR 14,200 on the three-KPI dashboard. Stop at the gate and pay only Phase 0.
- **Included:** travel, documentation, architect review. **No licences:** your existing platform and BI tool.
- **Contract:** your standard agreement. No contractual deviations.

Staffing basis: one person-day is 8 hours. DE EUR 115/h; DA EUR 125/h; required AI expertise adds EUR 5/h for the relevant role. Architect and other-role base EUR 115/h is a proposed commercial rate for owner review. The team has at most one architect and complementary roles. CVs, credentials, language proficiency, actual availability and exact start dates remain unverified. These are role requirements, not booked people. Fixed-price scope, client dependencies and risk allowance need agreement before commitment.

Phase effort: assessment = DE 4 + DA 2 + architect 1 = 7 days (EUR 6,600); dashboard = DE 9 + DA 5 + architect 1 = 15 days (EUR 14,200). Three KPIs and two feeds for one reporting unit only; feasibility is validated at the gate. No wider rollout is promised for this price.