Outokumpu Oyj

Proposed data and analytics engineers, with clear capacity and staffing rates

Draft staffing revision - candidate evidence, scope and rates require owner confirmation

Two complementary engineers plus 10% engagement support for six months

- **Capacity:** senior DE 100%, senior analytics engineer 100%, engagement lead 10%; all profiles and availability to verify.
- **Start:** 1 December 2026, both planned from that date, confirmed in writing at signature; interviews at your convenience
- **Working mode:** your backlog, your standards, your repos; daily collaboration in your chat tool, no extra vendor layer
- **Plain lineage, no stock graphics:** every pipeline we touch is documented as source table → Bronze → Silver → Gold → BI dataset (Unity Catalog lineage if enabled, otherwise a lineage page in your repo)
- **Low friction:** one named contact, monthly 1-page report, no steering ceremonies
- **Draft capacity fee: EUR 227,250** for six planning months, EUR 37,875/month. Extension uses the same role rates and requires an availability check.

Our engineers work inside your lakehouse as it is: lineage from SAP to report, no stock graphics

- We plug into your existing Azure Databricks setup, repos and conventions; we add no tools of our own.
- Every pipeline we touch has a plain end-to-end lineage, and that lineage is what we show in reviews. Scope follows your backlog; we add no side projects.



Team works in your chat tool and your sprint board · code reviewed by your leads · nothing outside your tenant

Inside Databricks, lineage comes from Unity Catalog if enabled. SAP-to-Bronze and Gold-to-BI links are documented by us and checked in your review. No decorative visuals.

Productive in week 2: onboarding and transition plan

- Knowledge transfer throughout: a pairing session with your engineers every sprint, not only at the end

When	Step
Week 0	Interviews, access requests, security onboarding prepared before start
Week 0-1	Confirm Unity Catalog status, SAP extraction method, BI tool and CI/CD; list tables in scope; lineage baseline for the first pipeline
Week 1	Pair with your engineering leads, read the lakehouse standards, first small ticket merged
Weeks 2-24	Full backlog delivery; sprint ceremonies per your team rhythm
Month 5	Transition review: extend, scale up/down, or hand over
Final 4 weeks	Your engineers lead, ours support; each pipeline's lineage page, runbook and job template handed over

Proposed role mix, allocations and verification before commitment

Proposed role	Role	Allocation	Required certificates	Experience required
Senior data engineer	Senior data engineer, SAP → Databricks	100%	Databricks Data Engineer Professional, SAP Certified Associate, Azure Data Engineer Associate	Relevant platform delivery; verify CV
Senior analytics engineer	Senior analytics engineer	100%	Databricks Data Engineer Associate, Azure Data Engineer Associate, your BI tool Data Analyst Associate	Relevant platform delivery; verify CV
Engagement lead	Engagement lead (included in costing)	10%	Azure Solutions Architect Expert	Relevant platform delivery; verify CV

Draft role profiles: nominate consultants and verify CVs, certificates, languages, dates and actual availability before submission. No person is booked by this draft.

EUR 227,250 for six months of stated capacity

- Each planning month is 20 working days; actual holidays and absences must be reconciled before signature.
- DE EUR 115/h, analytics EUR 125/h; lead EUR 125/h is proposed for owner confirmation. Additional capacity is priced by role, not a blanket engineer-month discount.
- Extension and replacements require verified resources. Written scope and change control apply; VAT, travel and cloud consumption excluded.

Role	Effort / rate	Six-month fee
Senior DE	120 days x 7.5 h x EUR 115	EUR 103,500
Senior analytics engineer	120 days x 7.5 h x EUR 125	EUR 112,500
Engagement lead (10%)	12 days x 7.5 h x EUR 125	EUR 11,250
Total excl. VAT	252 days; 6 x EUR 37,875	EUR 227,250

Draft capacity price, not proof of candidate availability. The previous EUR 8,000 per engineer-month is superseded because it breached the stated hourly floors.

Staffing review and decision before submission

- Rauno / Codex staffing review: maximum two architects respected; complementary roles included; DE/DA floors and AI premium applied to the stated role scope.
- This revision replaces the lower draft price for the same capacity. If the buyer budget is lower, reduce scoped work or hours and re-estimate; do not discount below hourly minima.
- Candidate CVs, credentials, language skills, exact dates and actual availability remain unverified. Nominate and confirm before buyer submission.
- Final fixed-price deliverables, risk allowance and the proposed non-DE rates require offer-owner review. This is not a human approval or a request to send.